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City of Columbus
Department of Technology
Windows 2000 / Exchange 2000 Implementation Project

Questions regarding the RFP:

1) Phase I - Preliminary Study

2)

a)
b)

c)

d)

When was the last audit/survey of the environment conducted? None

Who conducted the last audit? What software, if any, was used?

Who are the responsible parties for the following? Department of Technology
1) Desktop

ii) Network printing

ii1) Network Architecture

iv) OS Administration

v) Messaging

vi) WAN

vii) Current applications

Are there any restrictions on the potential use of third party asset management /
auditing tools other than cost? No

Phase II — Conceptual Design

a)

b)
©)

Is it possible to sequester all the technical stakeholders for up to 2 weeks for a
design workshop? No
Is there a partial or full non-production lab currently in use? No
Which of the following should be included in the proof of concept lab?
1) Simulated LANs Yes
ii) Simulated WANSs Yes
i11) Software distribution Yes
iv) Recreation of the production NT 4.0 environment in the lab
(1) How many current domain/servers should be recreated in the lab?
Minimum two, adjusted during contract negotiations
v) Recreation of the production Exchange 5.5 environment in the lab
(1) How many current Orgs/sites/servers should be recreated in the lab? One
Org/two sites/two servers
vi) Build and test root domain installation process
(1) How many new W2k servers should be tested in the lab? Four minimum,
adjusted during contract negotiations
vii) Internal / External DNS interoperability Yes
viii)  Installation / testing of maintenance software per City of Columbus
standards Yes
ix) Time services Yes
x) Group policies Yes
xi) Application testing
(1) How many “critical” apps exist? N/A
(a) How many of these do not exist in the NT / Exchange environment?
(b) Will the consultant be responsible for replication these applications’
functionality in the lab environment? No



(2) End-user functional specification testing N/A
xii) Network Printing
(1) How may network printers will be available for testing in the lab?
Minimum two
xiii))  Representative Desktops/Laptops
(1) How many? Minimum two
xiv)  Exchange 5.5./ Exchange 2000 directory co-existence testing Yes
xv) Mailbox migrations
(1) How many test mailboxes should be migrated? Some in each domain,
minimum 10.
xvi)  Disaster recovery / business continuity testing No
xvii) File migration No
3) Phase III — Detailed Project Design
4) Phase IV — Implementation Services
a) Does the migration include NT application servers and file & print servers or just
the domain controllers? Domain controllers
b) Is the intent to completely eliminate all NT 4.0 domains for this implementation?
No
c) Is the intent to completely eliminate all Exchange 5.5 servers for this
implementation? Yes
5) Phase V — Maintenance and Support

Is it possible to get a listing of skill set provided by DoT?
No — This will be discussed during contract negotiations.

What are your SLA’s for service availability & hours of operation for e-mail and file &
print servers?
It varies between Agencies; scheduling needed downtime for this project can be arranged.

What’s the role of the technical staff of the City in the following phases?
a) knowledge acquisition
b) design
c) implementation
d) ‘proof of concept’ lab
To be defined in contract negotiations

In the hand-out, the question is asked if the vendor will perform inventories or if they will
be provided. The answer given is yes, which is it? Vendor performed or provided?

The City will provide what inventory they have collected and distribute to the awarded
vendor, however, discrepancies should be discovered and reported by the vendor in Phase
L.

Position regarding Windows XP & Windows 2000?



XP might be acceptable for desktops.

Kindly specify legacy databases within the Department.
Oracle 7 & 8, Interbase

Having CRL both for internal & internet — This facility means the department has to get
the digital certificates from an organization such as Verisign (to work over the Internet)
rather than setup own PKI Infrastructure — Has this been deliberated by the department?
Yes, we understand the necessity of distributing a private root certificate. Our current
CRL is available internally and externally, so we can’t answer this question.

Concerning NetBIOS protocol to support legacy applications.
By NetBIOS we mean NetBIOS over TCP/IP, sometimes known as CIFS. We do not
mean NetBEUI or NetBIOS frame.

How many of the 150 physical locations have servers or workstations and how do you
define physical location?

A physical location is a building. Inventory will be discussed during contract
negotiations and the outcome of Phase I.

3.2.4 Training & 3.2.5 Proof of Concept Lab:
The referenced training and proof of concept lab is to occur during the conceptual design
phase, is this correct?
Yes
If Implementation Phase work is made efficient with the use of licensed automated tools,
thus affecting final fixed-bid pricing, would you either:

a) accept one-time licensing embedded in the fixed bid

b) accept pricing assumptions based on you’re purchasing of a recommended tool.
The City would consider both methods.

What is the highest priority for the root domain (Native)?
Native mode

How many City IT employees will work along with the consultant?
Will be determined during contract negotiations.

Evaluation Criteria — Ability — What is meant by “offerer’s workload”?
Will the vendor be able to devote “full-time” to this product.

What level of cross platform interaction (ex. UNIX) cross platform printer sharing, all the
way to mapped NFS drives and user account synchronization?
DNS, printing, LDAP services only. No NFS or account synchronization.

How many users do you thin will need to be trained on Windows 2000? How many will
need to be trained on Exchange? (approximations will be fine)
Vendor will not be responsible for end user training.



Does the City have a comfort level regarding how many PC’s can be migrated in a day?
(25, 50, 100?)
No, we have no predetermined expectations

Is the City planning on adding any additional peripheral devices to the network?
Wireless, tablet PC, cell phones?
Does not apply to this project.

What is the potential number of technical resources the City will allocate to the winning
vendor to support Implementation and Migration?
Between 5 — 15 people.

Will the 5 — 15 people from the City that are to be available for the project
Implementation be at the vendor’s disposal? Would their skillsets that offset the vendor’s
team members skillsets result in reducing the size of the vendor’s recommended
implementation team?

Those issues will be finalized during contract negotiations.

Clarifying questions released today indicated that many ‘time on task’ assumptions are
unknown (eg. How many, where, etc.) — Therefore can the bids beyond Phase I be stated
in price ranges based on standard industry assumptions?

Yes, because final price will take place during contract negotiations.

Will the Root Domain be mixed mode or native mode?
Native

Is the City providing the hardware and software for the “Proof of concept” lab?
The vendor is to provide the software; the City will provide the hardware.

Testing — Will the supplier be responsible for testing application compatibility for
Windows 2000 Servers?
No

How many applications need to be tested?
Not applicable

Will the testing include compatibility testing with the chosen Windows desktop
application?
Not applicable

Can DoT provide a list of all printers including model, location, and IP address?
We will provide as much information as we have regarding printer information during
contract negotiations, refer to 1.3.1



The RFP indicates a top level security domain & an accounts domain. If the accounts
domain is in mixed mode and that is the domain specified in the RFP as Exchange 5.5
upgrade point, are you prepared to lose your Public folder permissions that are based on
distribution groups? May we specify an alternate design?

ABSOLUTELY!

What are your security requirements for external access to systems?
No external access by vendors is permitted.

Do you know today approx. what % age of PC’s will be replaced, upgraded, cascaded?
Will be discussed during contract negotiations

Will you consider extending the deadline for submitting questions via the website until
we have a chance to review today’s Q&A?
No

Question on Evaluation criteria: Past Performance: Is a bid referencing past work for a
City agency (or other city agencies) considered more favorable than one referencing other
clients?

No

Are you still planning on having all answers posted to the website by Monday February
24"
Yes, planning on having the answers, but not the transcript.

How many e-mail distribution lists are in use today?
Between 150 — 200

Clarifying work hours of 8AM — 5PM: Will all work activities, including server work
need to be conducted during business hours...Is after hour & weekend work possible?
Majority of work will be performed during business hours; however, we expect some
functions be required to be preformed after hours to eliminate the impact on the users.

What is the expected life of the 2™ level domain (mixed mode)?
2" level will exist indefinitely; length of mixed mode is unknown

Are there any public employee union requirements which will impact the performance of
on-site work?
No

The RFP indicated 5 e-mail servers. However, it was just indicated that there were 3
servers. Which is correct?
3 Exchange servers will be involved with this project

Does the Exchange Org. span multiple domains (you indicated 2 domains in your answer)
Yes



Where do the other e-mail servers reside if they exist?
2 in one domain, 1 in the other domain

In the migration phase is the vendor responsible for asset disposal?
No

Can you make the RFP available in Word format?
No, it is in PDF format on the City website.

Reference 2.0 Applicable Publications — Please describe or define “applicable
publications” can you give an example?
If not applicable, state so, if there are applicable standards, write them in as required.

What is the expected timeline in selecting short listed vendors or make a final award?
Our goal is by the end of the 2™ quarter.

Will this be individually awarded by phases or by total project?
One contractor, but all phases might not get awarded.

Will the City implement Windows Server 2003 and Exchange Server 2003 instead of
Windows 2000 products?
Not at this time

Are all of the 150 locations in Franklin County?
Yes

Will the attendee list from the pre-bidders conference be published on the website?
Yes

Please clarify the number of references required. Refer to 6.1.5.1 versus 6.1.5.6. Can
these be the same — are they intended to overlap?
6.1.5.6 will be removed.

Attachment 5 is not included.
It is in the back, but not labeled attachment. The subtitle is Current Windows NT
Environment.

Has all software to support the migration to Windows 2000 been made? Or is that part of
fixed bid cost proposal?

The vendor is welcome to suggest cost-effective tools. No migration-specific software
has been purchased.

Define use of Training Center 3.2.4?
We believe 3.2.4 is self-explanatory.



How many people do you anticipate training to be provided? Is a training format other
than an authorized Microsoft site acceptable? The number of people will be negotiated
during contract. Formal training must be done by ATEC Microsoft site. Hands-on and
transfer of knowledge will be determined during contract negotiations.

What are the limitations placed on subcontracting?
See section 6.2.5 of the RFP.

How much of the implementation phase does the City plan to do? Determined during
contract negotiations.

Paragraph 6.1.5.2 says a Microsoft Project Plan is to be included with the bid. Paragraph
6.2.3 says the project plan is to be provided within 10 days of award. Which is correct?
They are both correct. The first project plan will give us an idea of how long each
phase/task will take. The second project plan will be done during contract negotiations
on actual time.

1.2.3.2 The immediate outcome of having a single e-mail system is that the users will not
be able to use their old e-mail addresses. Their old address book entries will be invalid.
Is the department prepared for this?

This question appears to be based on an assumption that will be determined during the
design phase. If the vendor is not prepared for this, then it is an inappropriate assumption
or a poor design.

1.1.3 Need a breakup of LAN and dial up users. If changes are made to dial-up users’
computers (laptops), will the users come to a central location or our engineers needed to
go to individual users’ locations?

Dialup user configuration can be a vendor-supplied process to be distributed to City
desktop support personnel.

Have any in-house custom applications or legacy software hard-coded to IP addresses? If
so0, applications might have to be modified for it to work with the new setup.

A small number of legacy applications require a known client-side IP address as a
primitive “authentication” mechanism. Since server IP addresses are not expected to
change during migration, this is primarily a desktop and DHCP issue.

Is a bid considered more favorable if the bidding vendor can undertake all phases of this
RFP?
Yes, as long as the vendor responds in the manner outlined in section 6.1 of the RFP.

Define “Pre-Qualify” (pg 4-A) Does this infer a second round of bidding?

“To prove capable or fit or to meet requirements in advance.” This implies that a vendor
will be selected via the RFP process requirements (section 6.0). Vendors who fail to
respond in the manner outlined in section 6.1 cannot be pre-qualified. Vendors who
respond in the manner described in section 6.1 but cannot comply with the remainder of



section 6.0 cannot be pre-qualified. There may be “additional discussions” with pre-
qualified vendors as outlined in 6.2.31.1.

How many vendors does the City plan to pre-qualify?
As many as respond appropriately as per section 6.1 of the RFP. The final decision will
be made from the pre-qualified vendor pool. See section 6.2.31.

Are there any specifics about your internal project management methodology that we
need to comply with?

The Department of Technology follows the project management methodology as outlined
in the “Project Management Book of Knowledge” (i.e. PMBOK) which is published and
maintained by the Project Management Institute (PMI). The Department’s Project
Management Office (PMO) expects the contract winner to follow this basic methodology.

How many resources will be defined as objects in Exchange 2000?
One would reasonably assume all of them would be defined as objects.

How much discretion will the vendor have to use their own methodology, processes, and
procedures? Especially if they have been proven successful.

If past successes can be documented and these tools offer exceptional value, they may be
used as often as approved by the City.

What is meant by “as needed”?

When required.

1) When does this project need to be completed? Will be
determined in contract negotiations.

2) Could you please disclose the name(s) of any vendors who

assisted in the development of the RFP. None

3) Could you please provide physical network layout diagram
with location of users and devices. Also specify hardware type,
connection type and speed, IP addresses, VLAN structure, etc. Not at
this time due to security reasons. This will need to be assessed after
the RFP process with the City Network group.

4) Could you please provide location of current domains in
relation to the WAN structure. Some domains have slow links to
outlying locations, but most are on the high speed backbone.

5) Is there 2 or 3 trust as indicated? What domains do the
trusts connect above and beyond the apparent connection between the
Olympus and Public Service domains? Since the document was written
more have been added. There are currently seven trusts to the largest
domain. Some of these domains trust other domains, so there may be up
to 10 total.

6) How many third party applications and in-house applications
are there and what are there primary functions? It is unknown at this
time, this will be addressed at a later phase, which will not be part
of the migration.



7) What network protocols are required to support legacy
applications? NetBIOS (NetBT), SNMP.

8) Please provide details about the current exchange
organizations. What domains do they span, connectors, public folder
structure? Current Key Management Server usage? 2 domains with one
site connector. Public folder structure is maintained on both sites.
No Key Management Server.

9) Define "Secure e-government platform". A secure e-
government platform consists of a set of technologies that offer
enhanced protection in the areas of availability, integrity, and
confidentiality for interaction between government entities and
citizens or business partners over the Internet, intranets, or
extranets.

10) Will there be any coexistence with UNIX DNS servers? Yes.
However, these are expected to be secondary servers. Active Directory
integrated DNS servers are preferred if there are no compelling
arguments against their use from an operational or security standpoint.

11) Is there a PKI system in use currently? If so, can they
offer any details as to its deployment and usage? We are using MS
Cert. Services 1.0 for issuing SSL certificates. We have a functioning
public CRL, but all is expected to go away when we go to Cert. Services
2.0.

12) Is Microsoft System Management Server currently in use?
Deployed with limited use.

2. The RFP requires completion of Attachment 3 for the tasks and
associlated costs identified. The project plan required in Section
6.1.5.2 may include tasks/phases that are not included in Attachment 3.
How should these additional tasks and related costs be presented?

May be extended as needed.

3. Our understanding of the RFP, under Section 1.1.1.4 "...provide the
best quality staffing to assist...", as well as Sections 5.0
"Deliverables, and 5.1 "Not Applicable", is that the City of Columbus
will engage in a "staff augmentation" contract model. Is this correct?
This is not our intention at this time.

For example, will the vendor be responsible for delivering the "Active
Directory" design document (Item No. 3E from Attachment 3) or assisting
the City of Columbus with developing this deliverable? The vendor will
provide the Active Directory design document.

4. Will the vendor be responsible to execute a project plan as required
under Section 6.1.5.2, and be responsible for the outcome of
"deliverables" or deviations to task durations that are not controlled
by the vendor? The vendor will not be responsible for following the
project plan in 6.1.5.2 (as this is for qualification assessment),
however, they will be responsible for the project plan in 6.2.3



5. What are the list of project/business assumptions that the City of
Columbus may have in relation to specific activity/task variables such
as; start and end dates for the project, total project duration,
decision making process for new design of Windows 2000/Exchange 2000
infrastructure, when new hardware/software will be purchased and
received to support the design/implementation plans, organization
decision processes, etc.? This will be determined during contract
negotiations.

1. As specified in 1.1.3 Current Configuration, the domains present in existing
Infrastructure are 10, supposed to be migrated. Specify who all will be responsible
for the Migration of these domains. Whether Migration for 10 Domains will be
carried out by the Supplier or that will be handled by City of Columbus technical
staff.

a. Whether Supplier will be involved in creating the Migration strategy and
Execution plan. Yes
b. Whether Supplier will create the practice documents for the same. Yes

2. Whether any tool is finalized for Migration or this will be part of the
recommendation during the project. Any suggestions and consideration for the
same. Not at this time.

3. In Reference to Section 1.2.4.1 Whether Supplier will provide the inputs only to
desktop refresh schedule and life cycle or supplier will also be responsible for the
Implementation of the same. Provide process and documentation only.

4. Will the feasibility study during the Initial work will result in the Servers
procurement, Network upgrade, or it has been already finalized and decided. If
“Yes” any details for the same. Not decided at this time.

5. Elaborate on the needs and requirements of Support & Maintenance during and
after the execution of the Project. Is City of Columbus looking for managed
services for there Infrastructure after the Execution of the Project? No we are not
looking for managed services, time and material support after the migration as
required.

6. Whether Migration of the Client machines to Windows 2000 part of the project.
a. If“Yes” what sequence of migration is considered (Servers first or
Desktops First) Only suggestions, this will be done in-house.

7. Whether Purchase/Procurement/Delivery of Hardware/Software/tools will be part
of the Supplier deliverables during the tenure of the project. If “NO” who will
handle the above mentioned subject. Any tools being used or considered to be
used or standardized in City of Columbus to be used during the project. Will be
determined during contract negotiations.



8. Section 3.5 - What is the maximum period of support DoT is looking at in Phase
5? Would the support need to be onsite or telephonic? Will be determined during
contract negotiations.

9. Any suggestion regarding the Migration to Exchange 2000 during or after the

Migration of Windows 2000 Migration. Any requirement of Server migration or
desktop migration first. These are elements of your proposal.

Section Question

1.1 What does pre-qualify mean?
1.3.1 Please provide an example of a misunderstanding. A discrepancy between our documented
inventory and the actual inventory.
3.0

3.3.3.3 Other than installing the Microsoft infrastructure, describe a situation that would require modifying
the schema. No known situations at this time.

3.3.3.7 What existing legacy databases will be integrated into AD? Interbase and Exchange 5.5

3.3.5.1

3.3.6.1 While the RFP appears to be focused around windows domain management, the City has
defined intended use of PKI for future e-government initiatives, which would imply that certificates
would be issued to citizens and businesses with a need to securely communicate with the City.
Does the City intend to issue certificates to both employees and external e-government
customers, who would not typically be members of the domain? Our PKI plans are not finalized,
however, we would like to begin with the best design possible.

3.3.8.1 What are the legacy clients? NT 4.0 and Win 98 (very few)

6.1.5.9 Does Do T anticipate that this will cost $20,000 or less? Are you going to pick and choose

6.2.16 $20,000 worth of services? Has the City Council allocated any funding for this project? 1. No
2. DoT will discuss the services needed during negotiations. 3. No

Questions to City of Columbus, Ohio
For Solicitation No.: SA 000406 JY — Windows 2000 Migration
Services

Question format — Each bullet point references a specific section(s) of the RFP. The
original text from the RFP is listed in italics, followed by our question as a sub-bullet.

e Page 3, Paragraph 2 PERSONAL EXAMINATION Offerors are required to
satisfy themselves by personal examination of the proposed contract documents and
investigation of the conditions at the site of the work in order that they may be fully
informed of the contract requirements, the conditions existing, and the difficulties
likely to be encountered in the execution of the work.



o How do we make arrangements to accommodate a site survey(s) in order
to better prepare our bid? Answer: The above statement is waived for this
project.

1.1.3 vs. Page 4-DD
o One of these locations list “approximately 5,000 PC’s” and the other
specifies 3,397 PC’s. What is the actual number? Approximately 4,500
o From the same sections can you please explain the differences between
4,963 NT accounts and “potentially 9,000 users? All City employees do
not have accounts at this time.

1.2.4.2 DHCP — the client environment will be migrating from statically assigned
IP addresses to DHCP. Document the steps required to perform this migration
on existing and legacy desktops. Suggest a strategy to move from a Class C
subnet structure to Classless Internet Domain Routing (CIDR) where appropriate.
Confer with Telecommunications employees to assure buy-in on all desktop-
related matters that may impact network performance.

o What is the current IP addressing scheme? Mostly static, some DHCP

o Is a network map available? Not at this time.

o Are you anticipating re-addressing the entire network? Not at this time.

1.2.4.4 Security — design security policy profiles for Windows 2000/XP desktops
in conjunction with Active Directory Group Policies based on City of Columbus
and Department of Technology business requirements to ensure secure
communications, high availability, fault tolerance, and timely software updates.
o Isit expected that applications installed on workstations will be self-
healing? As much as possible with current technology.
o Ifan application is not suited to installation via AD Group Policy, will
alternatives be considered? Yes

3.1.X
o What are the desired deliverables for each of these sections? Refer to
3.1.10

3.1.1 Assess Client Desktop — Assess the current desktop environment and
outline the steps necessary to migrate the client to Windows 2000 domain.
o Are a formal software and/or hardware inventory an expected deliverable?
No

3.1.2 Assess Network Printing — Assess the current printing environment and
outline the steps necessary for migration to Windows 2000 environment
o Is it expected that the deliverable be a formal printer and/or print
server/network print device inventory? No



3.1.3 Assess Server Architecture - Assess the current domain/server
environment/hardware and outline the steps necessary for migration to Windows
2000 environment
o Is it expected that the deliverable be a formal server inventory with active
services? No

3.1.4 Assess current User Environment — User accounts, drive mappings,
shares, security permissions, login scripts, profiles, and policies.
o Is there an automated asset tracking system in place? If not, can we use an
automated tool to accomplish this task? No, Yes

3.1.6 Assess Applications — Assess the current third party applications, legacy
software and in-house applications. Outline the steps necessary for migration to
Windows 2000 environment.
o Can you provide us a list of all software/apps that must be maintained
after the migration? Yes
o Ifnot, is this part of the discovery?
o If we have to discover them who do you desire to research upgrades?

3.1.7 & 3.1.8 Assess current Exchange configuration -Asses current system
administration practices and document “best practices” for e-mail
administration. Assess current distributed e-mail servers and document “best
practices” for a unified e-mail system. Assess current retention policies and
document “best practices” for all related retention policies.

o Is there any existing documentation? Yes

3.2.1 Design a Desktop Migration Strategy — Design and recommend a cost-
effective desktop migration strategy for a transition from a Windows 9x, NT4,
static Internet Protocol addressing, and WINS environment to a fully functional,
high performance, secure Active Directory, DHCP, and DNS enabled platform
using Windows 2000 and/or Windows XP as the primary user environment.
Document the strategy to maintain maximum legacy and third party systems (9x,
NTH4, Solaris, HPUX, UniSys) support in the new environment where required.
o Is the end goal to have ALL desktops running Windows 2000 or XP, or
will 95, 98, NT4 clients still be left on the network? Windows 2000 and
XP
o Ifa client is not suited to run 2000/XP, would Terminal Services/Citrix be
considered as an alternative to run current-generation software? Yes
o What services from NT/2000 are required by Unix, Solaris, etc? Possibly
DNS

3.2.3 Design Exchange 2000 — Design and recommend Exchange 2000
structure utilizing best practices for the City of Columbus. This is to include but
not limited to server placement & function and administration/routing groups.

o Will there be a centralization of servers and/or services? Yes



TRAINING (3 sections referenced)

3.1.9 Assess Training Needs — Assess the training needs for the DoT staff that
will be involved with the Windows 2000/Exchange 2000 Implementation.

3.2.4 Training — Recommend and provide training to DoT staff that will be
involved with the implementation. The training shall consist of ‘hands on’
experience, transfer of knowledge and an Authorized Microsoft Technical
Education Center (ATEC).

6.1.5.4 The consultant must provide training as a result of the award of the
contract to the DoT staff involved with the implementation. Please provide all
available training options that the consultant has to offer.

How many people will need training? 5 - 15

What is their current knowledge level of W2K, Exchange 2K?

Does the training have to be official MOC curriculum? Yes

Are you open to customized classes? Yes

Is obtaining a Microsoft certification a requirement for the people
being trained? Not a requirement

Does the City of Columbus have training facilities capable of running
Windows 2000 server available so that training can be held on-site?
(The training facilities will need to be isolated from their live network
and the machines have to be able to be formatted and the necessary
files installed on them for the classes) No

G. Can the entire staff attend training at the same time? If not, how many
can be trained at one time. No

moOwp>

e

3.3.2 Create second level domain — This domain will house the majority of
user and machine accounts and therefore the Organizational Unit structure of the
City’s Active Directory domain. The second level domain will be the NT4 domain
workstation, user, file/print, intranet, and Exchange 5.5 migration point.
o Please elaborate on 2™ level domain acting as migration point? Our intent
is to have little user or no user resources in the top level domain.

3.3.5.1 Integration with Active Directory: see above. Import directory

information from legacy database systems.
o Is SENDMAIL currently being used? Yes

3.3.7.7 Consider the use of DHCP enhancements for client configuration
o What DHCP enhancements are being considered? Implement DHCP
where possible.
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